

NOTE:

- MAIN CONTRACTOR TO TERMINATE ALL PIPING THE WALL, FINAL PIPE CONNECTION BY ID CONTRACTOR.
- OPENING ON COUNTER TOP TO BE DETERMINED ON SITE BY ID CONTRACTOR PRIOR ID APPROVAL.
- M&E FINAL TERMINATION POINTS TO BE DETERMINED ON SITE

RC-07



ARCHITECTURE GROUP-STUDIO A
CPG CONSULTANTS PTE LTD

1 GATEWAY DRIVE #25-01 WESTGATE TOEWER, SINGAPORE 608531 TEL: 6357 4888 FAX: 6357 4188 ©2014, CPG Consultants Pte Ltd reserves all rights to these drawings, designs and/or any other data contained herein. No part of the said drawings, designs and/or other data may be reproduced, modified, transmitted or used in any form or by any means for any purpose without the prior written consent of CPG Consultants Pte Ltd other than the sole purpose for which such drawings, designs and/or other data are provided to licensed users on such terms as CPG Consultants Pte Ltd may prescribe.

	Job Title	Senior Vice President	TAN PHENG CHEE	
	INTERIOR DESIGN WORKS FOR PROPOSED KDU PENANG @ BATU KAWAN, PENANG MALAYSIA	Vice President	PATRICK TAN	- Dre
		Principal Interior Designer	BETH SONCUYA	M
	Drawing Title	Principal Architectural Associate	-	7-
•	RC-07 CAFETERIA BEVERAGE BAR COUNTER DETAILS BLOCK D GROUND FLOOR	Architectural Associate	-	

	TENDER DRAWING								
	Drawn By	TEAM				Date: 30 MAR 2017			
M	Checked By	BETH				Date: 30 MAR 2017			
7-	Project Code	: Drawing No		). :	REV.	Scale : 1:25			
	P5679 ID-RC-C-4		03-03	-	CAD Ref.				